



**Exhibit F  
Proposed Schedule Outline**

**Proposed Schedule Outline Worksheet  
RFP# 104-2023**

Proposer must enter the number of workdays needed to complete each of the designate areas below:

	Number of workdays
<b>Annual - Whole Building</b>	
<b>PER AREA</b>	<b>Number of workdays</b>
Rep. John Lewis Way South Interior	
Rep. John Lewis Way South Exterior	
Eighth Avenue Interior	
Eighth Avenue Exterior	
Korean Veterans Boulevard Interior	
Korean Veterans Boulevard Exterior	
Sixth Avenue East Side Interior	
Sixth Avenue East Side Exterior	
Sixth Avenue West Side*	
Demonbreun Street Interior**	
Demonbreun Street Exterior**	
Demonbreun Street East Interior***	
Demonbreun Street East Exterior***	
24 Roof Sky Lighy Exterior Only	
Karl F Dean Grand Ballroom sky lights exterior only	
Karl F Dean East Side Glass Atrium Combined	
Grand Lobby west, north and east exterior Alucobond exterior paneling including the roof	
Administrative Entrance KVB	
Al Taglio Entrance KVB	



**Exhibit F**  
**Proposed Schedule Outline (continued)**

<b>PER AREA</b>	<b>Number of workdays</b>
Al Taglio Dunkin JLW	
Arcade MDT JLW	
SWHOF East Demonbreun	
Valet Motor Lobby Demonbreun	
JQ Marriott 8th Avenue	
Omni Entrance JLW	

*\*Sixth Avenue West Side interior and exterior pricing combined to include: P1, P2, P3, Elevator Lobby, and Cross Bridge*

*\*\* Demonbreun Street to include Fresh Pick Market to east side of P3 entrance*

*\*\*\* Demonbreun Street East Side of P3 entrance to Rep John Lewis Way South*